

12-13-1895

Specification for setting granite curb from William Angus

William Angus

Ernest W. Bowditch

Follow this and additional works at: <http://digitalcommons.salve.edu/ochre-court>

Recommended Citation

Angus, William and Bowditch, Ernest W., "Specification for setting granite curb from William Angus" (1895). *Series 1. Ochre Court, Newport, RI, 1892-1897*. Book 257.
<http://digitalcommons.salve.edu/ochre-court/257>

This Book is brought to you for free and open access by the Goelet Family Papers at Digital Commons @ Salve Regina. It has been accepted for inclusion in Series 1. Ochre Court, Newport, RI, 1892-1897 by an authorized administrator of Digital Commons @ Salve Regina. For more information, please contact digitalcommons@salve.edu.

SPECIFICATION

For setting granite curb on the estate of Mr. Ogden Goelet at Newport, R. I., under the superintendence of Ernest W. Bowditch, Engineer, of Boston, Mass.

.....

Carting. The Granite Curb is to be carted from the depot at Newport and delivered on the estate of Mr. Ogden Goelet, at the Contractor's expense.

Trenching. A trench is to be dug for laying the Curb four (4) feet **below** the present surface, and, any surplus material that may be on the ground after laying this curb, is to be carted away and placed where directed by the engineer, at the expense of the Contractor.

Laying Foundation. At every joint of stone a brick pier is to be laid for two stones to rest on.....the bottom of the pier to be four feet below the present surface.....it is to be twelve (12) inches wide at the top, tapering to eighteen (18) inches in width at the bottom; to be laid in cement; piers to average six (6) feet apart, and to have gravel laid between them.

Laying Curbing. All stones are to be properly jointed, laid true to line and grade, said grades to be given by the Engineer in charge of the work. All stones will be dowelled together, and the Contractor shall provide iron dowells for the purpose.

Time. The work is to be commenced as soon as the frost is out of the ground, and, weather permitting, is to be completed within twenty-one (21) days after commencement.

The entire workmanship is to be of the best quality,

and, when completed, is to be left to the satisfaction and acceptance of the Engineer.

I hereby agree to lay the granite curbing according to the foregoing specification, and to furnish all labor, tools and materials, and leave the work completed to the entire satisfaction of the Engineer, for the sum of.....
.....per running foot.

Extra work. For setting sixty three (63) feet of circular blue-stone curbing at front entrance in concrete foundation, according to drawings supplied, including all work necessary for the same.....carting from the freight yard, and materials for concrete.....for the sum of.....

.....
For setting the entire work as
specified in this specification for the
sum of *Dix hundred and Eighty*
Four Dollars (\$ 684.00).....

Witness
John Gale

6 given Gold
by Rev. Loeper Atty
2 William Angus

Witness A Buckenham
Decr 13/1895.

1895

William Angus

Contract